SECTION 905-- PROPOSAL (CONTINUED)

| (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisement~F (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) perc@ the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is final Iy@ ted.

| (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of d, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my ) failure to execute the
contract as proposed. It is understood that in case | am (we are) not awarded the work, the check wilNde returned as provided in
the Specifications. Q\

Bidder acknowledges receipt of and has added to and made a part of the proposal and ract documents the following
addendum (addenda):

QS
ADDENDUM NO. 1 DATED 6/18/2007 ADDENDUM NO. QV" DATED

ADDENDUM NO DATED ADDENDUM NOA! DATED
N
Number Description TOTAL ADDENDA:\i 1

1 Revised Table of Contents; Added Notice to (Must agree with t0t®ddendaissued prior to opening of bids)

Bidders #586; Revised Diskette Required.
Respectfully S%thted,

DATE Q_V‘
$
QO Contractor
8\ Signature

Q
N

Q>  ADDRESS
&

@ CITY, STATE, ZIP
§ PHONE
QQ/ FAX
Vel E-MAIL
NI
(Tobefilledinif acorporati9\r$,?‘
Our corporation j <%Piartered under the Laws of the State of and the names,
titles and business addr/@ of the executives are as follows:
<
President Address
K2
Q}C Secretary Address
QQ
N Treasurer Address
'Y

The following is my (our) itemized proposal.
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SECTION 904 - NOTICE TO BIDDERS NO. 586 CODE: (SP)
DATE: 07/22/2005

SUBJECT: Storm Water Discharge Associated with Construction Activity
(>5Acres)

PROJECT: NH-HPP-0006-01(074) N / 104095304, NH-HPP-0006-02(022) N / 104095305
& NH-HPP-0006-01(080) N / 104095306 — L ee, Pontotoc & Union Counties

A Construction Storm Water General NPDES Permit to discharge storm water associated with
construction activity is required.

The Department has acquired Certificate of Permit Coverage M SR-104418 under the Mississippi
Department of Environmental Quality’s (MDEQ) Storm Water Construction General Permit.
Projects issued a certificate of permit coverage are granted permission to discharge treated storm
water associated with construction activity into State waters. Copies of said permit, completed
Large Construction Notice of Intent (LNOI), and Storm Water Pollution Prevention Plan
(SWPPP) are on file with the Department.

Prior to the execution of the contract, the successful bidder shall execute and deliver to the
Executive Director an origina signed copy of the completed Prime Contractor Certification
(Form No. 1).

Failure of the bidder to execute and file the completed Prime Contractor Certification (Form No.
1) shall be just cause for the cancellation of the award.

The executed Prime Contractor Certification (Form No. 1) shall be prima facie evidence that the
bidder has examined the permit, is satisfied as to the terms and conditions contained therein, and
that the bidder assumes the responsibility for meeting all permit terms and conditions and for
performing permit requirements including, but not limited to, the inspection and reporting
requirements. For this project, the Contractor shall furnish, set up and read, as needed, an on-site
rain gauge.

The Contractor shall make inspections in accordance with condition No. S-4, page 14, and shall
furnish the Project Engineer with the results of each weekly inspection as soon as possible
following the date of inspection. A copy of the inspection form provided with the packet
completed shall be sufficient. The weekly inspections must be documented monthly on the
Inspection and Certification Form. The Contractor’s representative and the Project Engineer
shall jointly review and discuss the results of the inspections so that corrective action can be
taken. The Project Engineer shall retain copies of the inspection reports.



-2- Notice To Bidders No. 586 -- Cont’d.

An amount equal to 25 percent (25%) of the total estimated value of the work performed during
each period in which the Contractor fails to submit monthly the completed Inspection and
Certification Form to the Project Engineer will be withheld from the Contractor’s earned work.
Thereafter, on subsequent successive estimate periods, the percentage withheld will be increased
at the rate of 25 percent per estimate period in which the non-conformance with this specification
continues. Monies withheld for this non-conformance will be released for payment on the next
monthly estimate for partial payment following the date the monthly submittal of the completed
Inspection and Certification Form is brought back into compliance with this specification.

Upon successful completion of all permanent erosion and sediment controls for a covered
project, accepted and documented by the Engineer, a completed Notice of Termination (NOT) of
Coverage form shall be submitted to the Office of Pollution Control. If no sediment and erosion
control problems are identified, the prime contractor will receive a termination letter from the
Office of Pollution Control.

In summary, prior to the execution of the contract, the successful bidder shall execute and
deliver to the Executive Director an original signed copy of the completed Prime Contractor
Certification (Form No. 1). Also, prior to the commencement of construction on the project, the
Contractor shall transmit by letter an original signed copy of the completed Prime Contractor
Certification (Form No. 2) to the Office of Pollution Control, P.O. Box 10385, Jackson,
Mississippi 39289-0385. Copies of the completed Prime Contractor Certification (Form No. 2)
and letter of transmittal shall be furnished the Project Engineer as proof of the required filing
with the Office of Pollution Control. At project completion, when accepted and documented by
the Engineer, a Notice of Termination of Coverage will be submitted to the Office of Pollution
Control.

Securing a permit (s) for storm water discharge associated with the Contractor's activity on any
other regulated area the Contractor occupies, shall be the responsibility of the Contractor.



